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May 18, 2023 DC00425

May 18, 2023 2:47 PM NEW HANOVER, ONSLOW, PENDER, SAMPSON, BRUNSWICK, DUPLIN

44913.3.8, 44913.3.9

TIP NO R-5783G, R-5783H

FED AID NO 157827

ADA CURB RAMP REPLACEMENTS
VARIOUS LOCATION - DIVISION 3 WIDE

BROWE CONSTRUCTION MORGAN TRUCKING & GENERAL

COMPANY CONSTRUCTION INC
SELMA, NC SHALLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 67,500.00 245,123.70
0002 1220000000-E 545 INCIDENTAL STONE BASE 5 TON 150.00 750.00 143.98 719.90
0003 2591000000-E 848 4" CONCRETE SIDEWALK 1,202 SY 70.00 84,140.00 79.91 96,051.82
0004 2600000000-N 848 RETROFIT EXT CURB RAMPS 5 EA 1,250.00 6,250.00 845.48 4,227.40
0005 2605000000-N 848 CONCRETE CURB RAMPS 18 EA 2,350.00 42,300.00 2,913.12 52,436.16
0006 2613000000-N 848 REM & REP CURB RAMPS 173 EA 2,650.00 458,450.00 3,086.30 533,929.90
0007 2738000000-E  SP GENERIC PAVING ITEM (SY) 10 sy 120.00 1,200.00 244.11 2,441.10
INCIDENTAL CONCRETE
0008 2738000000-E  SP GENERIC PAVING ITEM (SY) 730 SY 100.00 73,000.00 93.37 68,160.10
REMOVE AND REPLACE 4" CONCRETE
SIDEWALK
0009 2738000000-E  SP GENERIC PAVING ITEM (SY) 40 SY 60.00 2,400.00 33.81 1,352.40
REMOVE CONCRETE ISLAND
0010 2738000000-E  SP GENERIC PAVING ITEM (SY) 140 SY 40.00 5,600.00 28.63 4,008.20
REMOVE CONCRETE SIDEWALK
0011 2752000000-E  SP GENERIC PAVING ITEM (LF) 340 LF 50.00 17,000.00 60.87 20,695.80
CONCRETE CURB AND GUTTER - VARIOUS
SIZES
0012 2752000000-E  SP GENERIC PAVING ITEM (LF) 1,350 LF 80.00 108,000.00 64.77 87,439.50
REMOVE AND REPLACE CONCRETE CURB AND
GUTTER - VARIOUS SIZES
0013 2752000000-E  SP GENERIC PAVING ITEM (LF) 410 LF 30.00 12,300.00 24.27 9,950.70
REMOVE CONCRETE CURB AND GUTTER -
VARIOUS SIZES
0014 2759000000-N  SP GENERIC PAVING ITEM (EA) 22 EA 1,500.00 33,000.00 1,183.44 26,035.68
REMOVE CONCRETE CURB RAMP
0015 2760000000-N 848 GENERIC PAVING ITEM 848 (EA) 353 EA 1,000.00 353,000.00 877.54 309,771.62
RAISED TRUNCATED DOME
0016 2830000000-N 858 ADJ MANHOLES 4 EA 1,000.00 4,000.00 2,244.13 8,976.52
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 20 EA 1,000.00 20,000.00 666.36 13,327.20
0018 4116100000-N 904 SIGN ERECT, RELOC * GRD MTD 16 EA 1,000.00 16,000.00 441.69 7,067.04
(E)
0019 5255000000-N 1413  PORTABLE LIGHTING Lump Sum 52,400.00 56,657.38
CONTRACT TOTAL TOTAL  1,357,290.00 TOTAL 1,548,372.12
ROADWAY [TEMS SUB-TOTAL  1,357,290.00 SUB-TOTAL 1,548,372.12 DocuSigned by:
BIDDERS IN ORDER CONTRACT TOTAL \D')MHUW\/ w M{M
BROWE CONSTRUCTION COMPANY 1 1,357,290.00 02B404268BC84C2...
MORGAN TRUCKING & GENERAL CONSTRUCTION INC 2 1,548,372.12 05/18/2023
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